2004 58824 W REVI SI ON DATE: 11 MAR 2003
ARMY MCA (AS OF 07/24/ 2003 AT 08: 44: 14) 16 MAY 2002
LAF=1. 00 UMM

Fort Exanple
CONUS Aut onmat ed Sni per Field Fire Range
178 12 58824 2, 650

1. 0000 / US$

PRI MARY FACILITY 2,462
Stationary Infantry Tgt. Enplnts EA 40 3,732 (149)
Moving Infantry Tgt. Enmplnts EA 8 6,925 (55)
Wal k-in Foxhol e EA 4 3,495 (14)
Power Center Enpl acenent EA 2 2,637 (5)
Servi ce Roads LS -- -- (135)
Total from Continuation page(s) (2,104)

SUPPORTI NG FACI LI TI ES 177
El ectric Service LS -- -- (177)

ESTI MATED CONTRACT COST 2,639

CONTI NGENCY PERCENT (0.00%9 .

SUBTOTAL 2,639

SUPERVI SI QN, | NSPECTI ON & OVERHEAD (0.00%9

TOTAL REQUEST 2,639

TOTAL REQUEST ( ROUNDED) 2, 650

| NSTALLED EQT- OTHER APPROPRI ATl ONS (0)

Construct a standard Automated Sniper Field Fire Range. Primary Facilities are
| ocated within the perineter of the range conplex and include Stationary
infantry Targets (SIT), Mwing Infantry Targets (MT), Firing Positions, Smal
Range Qperations Center, General Instruction Building, Amb Breakdown
Bui | di ng, Operations/Storage Building, Latrine, Bleacher Enclosure, Covered
Mess, site inprovenents and associ ated range power and data transfer cabling.
Supporting facilities include electric service, utilities, and information
systens. Approximately  square feet of facilities will be denolished.

Unexpl oded ordnance contamination is expected on the project site. Surface
clearance will be perfornmed prior to construction start; subsurface clearance
will be perforned during construction using funding other than M LCON. Heating
and air conditioning ( _ tons) will be provided by self-contained units.
Anti-terrorismforce protection neasures include __ .funded by other
appropriations (OPA).



2004 58824 W REVI SI ON DATE: 11 MAR 2003

ARMY MCA (AS OF 07/24/2003 AT 08: 44:14) 16 MAY 2002
LAF=1. 00 UVEM
Fort Exanple
CONUS
Aut omat ed Sni per Field Fire Range 58824
9. COST ESTI MATES ( CONTI NUED)
Uni t Cost
Item U M Qy Cost ($000)
PRI MARY FACI LI TY ( CONTI NUED) 2,104
Gradi ng & Drai nage LS -- -- (281)
Clearing & G ubbing LS -- -- (98)
Or dnance Renoval LS -- -- (250)
Envi ronmental M tigation LS -- -- (167)
Demolition LS -- -- (3)
Lane Markers EA 4 239.25 (1)
Limt Markers EA 2 929.00 (2)
Security Barrier LS -- -- (3)
Range Operations & Control Area LS -- -- (83)
Downr ange El ectri cal LS -- -- (680)
Control Tower SF 248 739.08 (183)
Oper ati ons/ St orage Bui |l di ng SF 800 92.25 (74)
General Instruction Building SF 800 92.66 (74)
Latrine, Dual Sex, Aerated Vault SF 194 268.21 (52)
Bl eacher Encl osure SF 586 116.88 (68)
Covered Mess SF 775 70.94 (55)
Amo Breakdown Bui | di ng SF 116 255.83 (30)
11. REQ NONE ADQT: NONE SUBSTD: NONE

PRQIECT
Construct a standard Automated Sniper Field Fire Range. ([New] [Current]
nm ssi on)

REQUI REMENT:

This information is prepared to address the question "Wy is the project
needed now?" A continuing need for the project should al so be indicated.
Include a sentence stating the average daily | oads/training throughput. Any
alternatives to project construction should be identified along with the
corresponding rational for rejection. In cases where the project is required
to support unit activations, stationing actions or equi pment nodernization,
clearly indicate what type of unit or what type of equi pnment has generated the
programm ng action. List the units generically, not specifically. Al so,
provide a statenent indicating if the project has been validated by the Range
Devel oprent Pl an.

CURRENT S| TUATI ON:
This information is required to answer the questions "How is the need
currently being met" and "How does the unit currently operate?" Avoid
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LAF=1. 00 UMVEM
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CONUS
Aut omat ed Sni per Field Fire Range 58824

CURRENT SI TUATI ON: ( CONTI NUED)

enotional appeals. Be factual. Do not state that m ssion is not being net,
i nstead describe the deficiencies in neeting nmission. Include all factors
considered in determning that the current facilities are not suitable for
conti nued use.

| MPACT | F NOT PROVI DED

Information contained in this subsection will describe the results if the
project is not approved and constructed. |ndicate, where applicable, any
adverse inpacts on overall mssion acconplishnment, safety, etc. Do not just
repeat the Current Situation. This paragraph defines the forecasted adverse

i mpact on the continuing operation or mssion. Begin this subsection with, "If
this project is not provided..."

ADDI TI ONAL:

Information in this subsection is easily entered by using the "Standard
St at ement Assi stance" in the PAX processor. The statement choices for a
typi cal range project follow > Physical Security A 1st choice AT/FP fA 1st
choi ce Econ Analysis fi 2nd choice Joint Use Certification A 2nd choice
Sust ai nable Principles A yes This project has been coordinated with the
installation physical security plan, and all physical security measures are
included. Al required antiterrorismforce protection nmeasures are included.
Alternative nethods of meeting this requirenent have been explored during
proj ect devel opnent. This project is the only feasible option to neet the
requi renment. JO NT USE CERTI FI CATI ON: The Deputy Assistant Secretary of the
Arny (Installations and Housing) certifies that this project has been
considered for joint use potential. The facility will be available for use by
ot her conponents. Sustainable principles will be integrated into the design
devel opnent, and construction of the project in accordance with Executive
Order 13123 and ot her applicable |aws and Executive Orders.

ESTI MATED CONSTRUCTI ON START: APR 2004 I NDEX: 2221
ESTI MATED M DPO NT OF CONSTRUCTI ON: JAN 2005 I NDEX: 2249
ESTI MATED CONSTRUCTI ON COVPLETI ON: OCT 2005 I NDEX: 2279
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Uni t Cost
U M Qy Cost ($000)
3) Power Center 1 LS -- -- 16
4) Mss. PC- Small Arns Standard LS -- -- 13
5) Power Center 2 LS -- -- 12
6) Concrete Encasenent LS -- -- 9
7) Secondary Utilities LS -- -- 306
8) Fl oodl i ghting LS -- -- 7
9) Strobe Lanp on Pol e LS -- -- 3
10) Testing LS -- -- 10
11) Limt Marker Lighting LS -- -- 5
12) Fi ber Optics LS -- -- 170
13) Fl oodl i ght Pole Detail (PA Sys) LS -- -- 21
14) Primary Utilities LS -- -- 42
15) Primary Trenching LS -- -- 36
16.0) 17710 Control Tower SF 248 739.08 (183)
1) ARCHI TECTURAL/ STRUCTURAL SF 248 557.80 138
2) MECHANI CAL SF 248  19.27 5
3) ELECTRI CAL SF 248 162.01 40
17.0) 17710 OQperations/Storage Buil ding SF 800 92.25 (74)
1) ARCHI TECTURAL/ STRUCTURAL SF 800.01 64.29 51
2) MECHANI CAL SF 800. 01 8. 29 7
3) ELECTRI CAL SF 800.01 19.67 16
18.0) 17710 General Instruction Building SF 800 92.66 (74)
1) ARCHI TECTURAL/ STRUCTURAL SF 800.01 59.15 a7
2) MECHANI CAL SF 800.01 13.25 11
3) ELECTRI CAL SF 800.01  20.26 16
19.0) 17710 Latrine, Dual Sex, Aerated Vaul SF 194 268.21 (52)
1) ARCHI TECTURAL/ STRUCTURAL SF 194 146. 39 28
2) MECHANI CAL SF 194  84.23 16
3) ELECTRI CAL SF 194  37.58 7
20.0) 17710 Bleacher Enclosure SF 586 116.88 (68)
1) ARCHI TECTURAL/ STRUCTURAL SF 586 94.18 55
2) ELECTRI CAL SF 586 22.70 13
21.0) 17710 Covered Mess SF 775 70. 94 (55)
1) ARCHI TECTURAL/ STRUCTURAL SF 760.01  57.17 43
2) ELECTRI CAL SF 760.01  15.17 12
22.0) 17710 Ammo Breakdown Bui | di ng SF 116 255.83 (30)
1) ARCHI TECTURAL/ STRUCTURAL SF 179.76 106.54 19
2) ELECTRI CAL SF 179.76  58.55 11

SUPPORTI NG FACI LI TI ES.

El ectric Service LS -- -- (177)
1) Over head/ Under ground Pri mary LS -- -- 141
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